

GOVERNMENT OF ASSAM.
OFFICE OF THE EXECUTIVE ENGINEER (P.H.E) HAMREN DIVISION, HAMREN

NOTICE INVITING TENDER

N.I.T. No.- 01 of 2018-19 Dtd. 14-05-2018

Separate sealed tender affixing non-refundable court fee stamp of worth Rs.8.25 (Rupees eight & paise twenty five) or KAAC receipt of Rs.10.00 (Rupees ten) only, eventually to be drawn in APWD F-2 Form, are hereby invited by the undersigned up to 2.00 p.m. on 28/05/2018 from the registered contractors/ firms under this Division for different types of works under Annual Action Plan'2018-19. Tenders received will be opened at the same date & hours in presence of intending tenderers or their authorized agents who like to be present. In case the last date of receiving tenders happens to be a holiday the tenders will be received and opened at the same hours on the next working day. Tenders must be accompanied with an earnest money of 2% of the estimated cost (1% in case of SC/ST/OBC/MOBC tenderers) deposited in the form of 'NSC' or 'KVP' duly pledge to the Executive Engineer (PHE) Hamren Division, Hamren.

The detail tender papers and other terms & conditions may be obtained from the office of the undersigned on all working days up to 25/05/2018 on payment of Rs.100.00 (Rupees one hundred) only in cash.

The undersigned have reserved the right to accept or reject the tender as a whole or part without assigning any reasons thereof and will not be bind himself to accept the lowest rate quoted by the tenderer.

Executive Engineer (PHE)
Hamren Division, Hamren.

Date. 14/05/2018

Memo.No.- PHEE/HRN/TB-23/2018-19/ 59 -73

- Copy to:-
1. The Chief Engineer (PHE), Assam Hengrabari, Guwahati-36 for favour of kind information.
 2. The P.A. to Principal Secretary, IAD Commissioner, Dispur, Guwahati, for favour of kind information.
 3. The Principal Secretary, Karbi Anglong Autonomous Council, Diphu for favour of kind information.
 4. The Secretary, i/c PHE, Karbi Anglong Autonomous Council, Diphu for favour of kind information.
 5. The Additional Chief Engineer (PHE) Karbi Anglong Autonomous Council, Diphu for favour of kind information.
 6. The Director of information and Public relation, Assam, Dispur, Guwahati-6 for favour of kind information and necessary action with a request to publish the Tender Notice in any two issues in National Daily.
 7. The District Information Officer, NIC, Diphu, for information and necessary action with a request to publish the detailed NIT up to 14 hours of 28th May.2018 in concerned Web Site of Karbi Anglong.
 8. The Executive Engineer (PHE) Howraghat /Diphu (R) /Diphu(U) Division for favour of information and with a request for wide circulation of the NIT.
 9. The Asstt. Executive Engineer (PHE) Hamren/Kheroni/Ulukunchi Sub-Division for information and wide circulation.
 10. Concerned File- TB/23.
 11. Notice Board.

Executive Engineer (PHE)
Hamren Division, Hamren.

18	Construction of brick boundary wall around Treatment plant of Umpenai PWSS under Ulukunchi (PHE) Sub-Division	XVIII	Rs. 3,08,245.00	2% of Estimated cost (1% for ST/SC/OBC/ MOBC tenderers)	90 (ninety) days
19	Renovation of RCC pick up weir at source of Borgaon PWSS under Ulukunchi (PHE) Sub-Division	XIX	Rs.91,380.00		60 (sixty) days
20	Construction of RCC UGR of capacity 30,000 ltrs. For Moushaladeng PWSS under Ulukunchi (PHE) Sub-Division	XX	Rs.3,33,515.00		90 (ninety) days
21	Construction of culvert at Langminso over RWGM under Hamren (PHE) Sub-Division	XXI	Rs.1,41,198.00		90 (ninety) days
22	Renovation, repairing, painting & colour washing of Sub-Divisional Office building at Kheroni PHE Complex under Kheroni (PHE) Sub-Division.	XXII	Rs.2,03,675.00		60 (sixty) days
23	Special repairing of Type -V staff Qtr. At Kheroni (PHE) Complex under Kheroni (PHE) Sub-Division	XXIII	Rs.1,10,941.00		60 (sixty) days
24	Repairing of temporary Go-down at Kheroni (PHE) complex under Kheroni (PHE) Sub-Division	XXIV	Rs.1,12,148.00		60 (sixty) days
25	Renovation, repairing, painting & colour washing of Type VII(Twin), Qtr. No.3 (A & B) at Kheroni (PHE) complex under Kheroni (PHE) Sub-Division.	XXV	Rs.2,77,674.00		60 (sixty) days
26	Renovation, repairing, painting & colour washing of Type VII(Twin), Qtr. No.1 (A & B) at Kheroni (PHE) complex under Kheroni (PHE) Sub-Division.	XXVI	Rs.2,08,790.00		60 (sixty) days
27	Renovation, repairing, painting & colour washing of Type VI(Twin), Qtr. No 1(A & B) at Kheroni (PHE) complex under Kheroni (PHE) Sub-Division.	XXVII	Rs.2,77,674.00		60 (sixty) days
28	Construction of Rapid sand filter of 4.00 sqm bed area at PHE campus for Kheroni Campus PWSS under Kheroni (PHE) Sub-Division.	XXVIII	Rs.3,09,640.00		90 (ninety) days
29	Construction of RCC UGR of capacity 30,000 ltrs. For Kheroni Campus PWSS under Kheroni (PHE) Sub-Division	XXIX	Rs.3,33,515.00		90 (ninety) days
30	Construction of raw water pump house at Kheroni for Kheroni Campus PWSS under Kheroni (PHE) Sub-Division	XXX	Rs.1,74,791.00	90 (ninety) days	
31	Construction of RCC pick up weir along with stone masonry wall at source for Dera Arlok PWSS	XXXI	Rs.1,67,054.00	90 (ninety) days	
32	Labour charge for laying of raw water gravity main from source to proposed T.P. site along with construction of RCC supporting pillars, valve chambers etc. for Dera Arlok PWSS	XXXII	Rs.4,80,767.00	90 (ninety) days	

TERMS & CONDITIONS:-

1. The right of settlement/allotment of any work to the tenderers is reserved by the authority of KAAC, Diphu
2. Earnest money to be deposited of 2% for General and 1% for ST, SC, OBC & MOBC.
3. GSTIN will be debited on applicable.
4. Payment will be made subject to availability of fund released by the Authority of KAAC.
5. Materials if any will be issued from the store subject to availability & recovery will be made from the bill as per prevailing issue rates.
6. Approximate value of the works may vary as necessary.
7. Necessary Challans etc. against Forest products utilized in the work will have to be submitted with the Bill.
8. Without TP will be debited from the bill as per prevailing issue rate.
9. Rates should be quoted legibly both in figures & words as per above/below/the Schedule of rates where Schedule of rates APWD SOR-2013-14 and APHE SOR-2015-16
10. Registration of the contractor should be quoted in all tender papers.

Executive Engineer (PHE)
Hamren Division, Hamren.

DETAILS OF WORK

Sl. No.	Name of Works	Group No.	Estimated cost (Approx.)	Earnest Money	Time of completion
(1)	(2)	(3)	(4)	(5)	(6)
01	Renovation of brick boundary wall along with Iron gate at T.P. complex of Hamren PWSS under Hamren (PHE) Sub-Division	I	Rs. 4,78,846.00	2% of Estimated cost (1% for ST/SC/OBC/ MOBC tenderers)	90 (ninety) days
02	Labour charge for repairing of distribution network including construction of platform, hydrant pillars etc. at Edenbari PWSS under Hamren Sub-Division	II	Rs. 1,30,575.00		60 (sixty) days
03	Labour charge for repairing of distribution network including construction of platform, hydrant pillars etc. for Pipor gaon PWSS under Hamren Sub-Division	III	Rs. 1,30,575.00		60 (sixty) days
04	Labour charge for renovation & repairing of distribution pipe line by PVC pipes including construction of platform, hydrant pillars etc. for Honlokrok PWSS under Hamren (PHE) Sub-Division.	IV	Rs. 1,82,860.00		60 (sixty) days
05	Labour charge for renovation & repairing of distribution system including construction of platform, hydrant pillars, valve chambers etc. for Phangteingphrang PWSS under Kheroni (PHE) Sub-Division	V	Rs. 1,43,700.00		60 (sixty) days
06	Labour charge for renovation of raw water pump house at Phangteingphrang PWSS under Kheroni (PHE) Sub-Division.	VI	Rs. 1,74,791.00		60 (sixty) days
07	Renovation of source by construction of RCC pick up weir for Amsubra PWSS under Ulukunchi (PHE) Sub-Division.	VII	Rs. 4,40,870.00		60 (sixty) days
08	Labour charge for laying of raw water gravity main for Amsubra PWSS under Ulukunchi (PHE) Sub-Division	VIII	Rs. 1,02,500.00		60 (sixty) days
09	Construction of Rapid sand filter of 4.00 sqm bed area at Jajjuri for Jajjuri PWSS under Hamren (PHE) Sub-Division.	IX	Rs. 3,09,640.00		90 (ninety) days
10	Labour charge for renovation & repairing of distribution system by PVC pipes including construction of platform, hydrant pillars etc. for Borthol PWSS under Hamren (PHE) Division.	X	Rs. 1,22,550.00		60 (sixty) days
11	Labour charge for renovation & repairing of distribution system by PVC pipes including construction of platform, hydrant pillars etc. for Borthol PWSS under Hamren (PHE) Division.	XI	Rs. 1,45,937.00		60 (sixty) days
12	Labour charge for renovation and extension of distribution system including construction of platform, hydrant pillars etc. for Zirikindeng PWSS under Kheroni (PHE) Division.	XII	Rs. 2,03,857.00		60 (sixty) days
13	Labour charge for repairing & renovation of distribution network including construction of platform, hydrant pillars etc. for Doyangmukh PWSS under Kheroni (PHE) Sub-Division.	XIII	Rs. 1,72,885.00		60 (sixty) days
14	Repairing of service reservoir at Doyangmukh PWSS under Kheroni (PHE) Division.	XIV	Rs. 96,840.00		60 (sixty) days
15	Construction of RCC supporting pillars along the raw water gravity main of Umpenai PWSS under Ulukunchi (PHE) Sub-Division.	XV	Rs. 1,07,989.00		60 (sixty) days
16	Repairing of U.G.R. of Umpenai PWSS under Ulukunchi (PHE) Sub-Division.	XVI	Rs. 2,28,807.00		60 (sixty) days
17	Repairing of slow sand filter & UGR at T.P. complex of Umpenai PWSS under Ulukunchi (PHE) Sub-Division	XVII	Rs. 2,28,807.00		60 (sixty) days